

SUPPLEMENT 2

Walton Schools District Office

Allstate Construction, Inc.

February 20, 2025

Scopes of Work

1. The following bid package / scopes of work (dated 02-18-2025) have been posted to plan room website. Complete this checklist and include it with the Bid Proposal form provided.

- 03A – Concrete
- 04A – Masonry
- 05A – Steel
- 05B – Stainless Steel Railings & Glass Railings
- 06A – Cabinets
- 06B – Wood Trim
- 07A – Roofing
- 07B – Moisture Protection Systems
- 07C – Wall & Soffit Panels
- 08A – Doors, Frames & Hardware
- 08B – Glass
- 09A – Gypsum Board Assemblies
- 09B – Acoustical Ceilings
- 09C – Wood Ceilings
- 09D – Acoustical Wall Panels
- 09E – Carpet, Resilient & Tile Flooring
- 09F – Painting & Finishing
- 10A – Building Accessories
- 10B – Signage
- 10C – Aluminum Awnings
- 12A – Window Shades
- 14A – Elevator
- 21A – Fire Sprinkler System
- 21B – Clean-Agent Fire Suppression System
- 22A – Plumbing
- 23A – HVAC
- 23B – HVAC Testing, Adjusting & Balancing
- 23C – HVAC Control System
- 26A – Electrical
- 27A – Communications Cabling System
- 27B – Audio-Video System
- 28A – Security Systems
- 28B – Fire Alarm System
- 31A – Site
- 32A – Fencing

Sketches

2. The following sketches (dated 02-18-2025) have been posted to plan room website.

- Z-01a Partial Earthwork Responsibilities
- Z-01b Partial Earthwork Responsibilities
- Z-02 Steel Framing for Stair No 2 Guard Rail
- Z-03a Acoustical Wall Panels
- Z-03b Acoustical Wall Panels
- Z-03c Acoustical Wall Panels
- Z-03d Acoustical Wall Panels
- Z-04 Heavy Duty Pavement

- Z-05a Partial Rough Carpentry Responsibilities
- Z-05b Partial Rough Carpentry Responsibilities
- Z-05c Partial Rough Carpentry Responsibilities
- Z-05d Partial Rough Carpentry Responsibilities
- Z-05e Partial Rough Carpentry Responsibilities
- Z-05f Partial Rough Carpentry Responsibilities
- Z-05g Partial Rough Carpentry Responsibilities
- Z-05h Partial Rough Carpentry Responsibilities
- Z-05i Partial Rough Carpentry Responsibilities
- Z-05j Partial Rough Carpentry Responsibilities
- Z-05k Partial Rough Carpentry Responsibilities
- Z-05l Partial Rough Carpentry Responsibilities
- Z-05m Partial Rough Carpentry Responsibilities
- Z-05n Partial Rough Carpentry Responsibilities
- Z-05o Partial Rough Carpentry Responsibilities
- Z-05p Partial Rough Carpentry Responsibilities
- Z-05q Partial Rough Carpentry Responsibilities
- Z-05r Partial Rough Carpentry Responsibilities
- Z-05s Partial Rough Carpentry Responsibilities
- Z-05t Partial Rough Carpentry Responsibilities
- Z-05u Partial Rough Carpentry Responsibilities
- Z-05v Partial Rough Carpentry Responsibilities
- Z-05w Partial Rough Carpentry Responsibilities
- Z-05x Partial Rough Carpentry Responsibilities

Changes to Drawings and Specs

3. Incorporate document titled "Changes to Drawings and Specifications" dated 02-18-2025.

END OF SUPPLEMENT