

# Mad Dog Construction - Addendum #1 – 12.3.2024

**Project:** Killlearn Club Clubhouse  
**Location:** 1 Killlearn Club Way, Building 1  
Tallahassee, FL 32309

This Addendum forms a part of and modifies the Bidding Requirements, Contract Forms, Contract Conditions, the 100% Specifications and/or the Drawings dated 10/18/2024 by DAG Architects, and Consultants for the project referenced above. Bidders shall acknowledge receipt of the Addendum in the space provided on the Proposal Form. Failure to do so may subject the Bidder to disqualification. The CM reserves the right to take alternates in any order or combination, and as deemed to be in the best interest of the Project.

This Addendum consists of the following information contained.

## **Subject: Pre-Bid RFI's and Bid Date Change**

- **Notice to ALL Bidders of Record**
  1. Please review all attachments for impacts to bid scope. Please review all pre-bid RFI responses as some of the original responses have been revised/updated.
  2. Attachment A contains Pre-bid RFI responses from the Design Team. Please review and incorporate this into your pricing as required.
  3. Attachment B contains Architects' Addendum 1. Please review and incorporate this into your pricing as required.
- **Bid Date Change:** Bid Date is Wednesday, December 18, 2024, by 3:00pm.
- **Additional RFI's:** Due Thursday, December 5, 2024, by close of business.
- **Attachments:** – *All bidders should review attachments for possible impact to the scope*
  1. Attachment A: Pre-Bid RFI Responses – 12 pgs.
  2. Attachment B: Architects Addendum 1 – 34 pgs.

- End of Mad Dog Construction Addendum #1